

INSTITUTE WORKS DEPARTMENT

Email:office.iwd@itbhu.ac.in; Website: www.iitbhu.ac.in

Ref. No.: IIT (BHU)/IWD/2023-24/(0.5/

Dated: 25.08.2023

Corrigendum Notice

Corrigendum Title: Cancellation of Tender.

Tender Ref. No.: IIT(BHU)/IWD/CT-51/2023-24/774 Dated 26.07.2023

Tender Title/Name of Work: P/F aluminium partition, false Ceiling and Laboratory sink with complete water connection fitting work on First Floor (Left side) of the Department of Physics, P/L Vitrified tiles flooring & false ceiling and painting work in Faculty chamber and P/f false ceiling, tile and painting work in lab and chamber of Dr. Rajesh Upadhyay of Chemical Engineering, P/F false ceiling, repair patch plaster, change to be 1 no door frame and painting work in (CR-114 and lab CR113) of Ceramic Engineering, P/f aluminium partition & false ceiling work in the Extractive metallurgy division in Department of Metallurgical Engineering, Construction of a concrete working table for installation of a machine in chamber no. 2 in Department of Pharmaceuitical Engineering and Technology and Construction of 08 Nos sewer chamber in Rajputana Hostel, IIT(BHU) Varanasi.

Estimated Cost is Rs. 11,51,939.00

The abovementioned tender is hereby cancelled due to insufficient no. of bids were received online till the closing date & time i.e. on 17.08.2023 upto 04:00 PM. Therefore, the tender will be re-notified as soon.

Superintending Engineer, IWD

Copy to:

- CPP Portal
- Notice Board, IWD, IIT (BHU)
- Institute Website, IIT (BHU)
- Junior Engineer (Civil), IWD, IIT (BHU) for information